STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 12/ 04/ 02 IN SAN MATEO COUNTY | N SAN MATEQ, RR | NVOCLVEMENT 12/ 05/ 02
CONTRACT NUMBER 04-2357A4 BELMONT, SAN CARLOS AND REDWOOD CONTRACT CODE "A '
LOCATI ON 04- SM 101-3.6/11.9 CI TY AT VARI QUS LOCATI ONS 236 CONTRACT | TEMS
W DEN EXI STI NG H GHWAY FEDERAL AID ACNH Q101-(018)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 20. 0%

PROPGOSALS | SSUED 32 FUND TOTAL HB4C 15, 674, 000 TOTAL NUMBER OF WORKI NG DAYS 210
NUMBER OF BI DDERS 9 ENG NEERS EST 28,700, 000. 00 AMOUNT UNDER 5,749, 735.00 PERCENT UNDER EST 20. 03
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1A 22, 950, 265. 00 8 DE Sl LVA GATES CONSTRUCTI ON 925 829-9220
00704195
B) 210 DAYS X 16300 P O BOX 2909 FAX 925 803-4263
A+B) 26, 373, 265. 00 DUBLI N CA 94568
2 A 22,517, 310. 00 6 O C JONES AND SONS I NC 510 526-3424
00759729
B) 280 DAYS X 16300 1520 FOURTH STREET FAX 510 526- 0990
A+B) 27,081, 310. 00 BERKELEY CA 94710
3 A 22,604, 529. 03 3 BAY CI TI ES PAVI NG AND GRADI NG 925 687-6666
I NC 00238650
B) 310 DAYS X 16300 P O BOX 6227 FAX 925 687-2122
A+B) 27,657,529. 03 CONCORD CA 94524
4 A 25, 325, 884. 00 1 R G W CONSTRUCTI ON | NC 925 606- 2400
00591940
B) 215 DAYS X 16300 P O BOX 2910 FAX 925 961-1925
A+B) 28, 830, 384. 00 LI VERMORE CA 94551
5 A 23, 639, 383. 00 7 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
B) 380 DAYS X 16300 P O BOX 50085 FAX 831 728-1701

A+B) 29, 833, 383. 00 WATSONVI LLE CA 95077



04-2357A4
04- SM 101-3
12/ 04/ 02

25, 856, 704. 00
315 DAYS X 16300

30, 991, 204. 00
25, 962, 907. 50
350 DAYS X 16300

31, 667, 907. 50
30, 412, 942. 00
250 DAYS X 16300

34, 487, 942. 00
27,538, 360. 00
500 DAYS X 16300

35, 688, 360. 00

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

GH LOTTI CONSTRUCTI ON  COVPANY

I NC
246 GHI LOTTI AVENUE

SANTA ROSA CA 95407
KIEWT PACI FI C CO

P O BOX 1769

VANCOUVER WA 98668

DI ABLO CONTRACTORS | NC
7 CROW CANYON COURT
SAN RAMON CA 94583

FAX

FAX

FAX

FAX

831 768-2700
00000022
831 768-2711

707 585-1221
00644515
707 585-1601

360 693-1478
00433176
360 693-5582

925 552-8250
00732283
925 552-8254

Bl D245
PAGE 2
12/ 05/ 02



04-2357A4 Bl D245

04- SM 101-3 PAGE 3

12/ 04/ 02 12/ 05/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 CORAL CONSTRUCTI ON SI GN STRUCTURE
W LSONVI LLE OR
D B ELECTRI C ELECTRI CAL
CAKLAND CA
LI NEAR OPTI ONS | NC STRI PI NG
MENLO PARK CA
M BUMGARNER | NC GUARD RAI L
LI VERMORE CA
M F MAHER | NC M NOR CONCRETE
VALLEJO CA
MURI LOW CONSULTANTS VI BRATI ON MONI TORI NG
SAN FRANCI SCO CA
CLI VEI RA FENCE | NC FENCI NG
SANTA CLARA CA
R E SERRANO | NC BARRI ER RAI L
SAN FRANCI SCO CA
R M HARRI'S CO I NC BRI DGE, RETAI NI NG WALL AND SOUND WALL ( PARTI AL)
CONCORD CA
SELBYS SO L ERCSI ON CONTRCL
LOOM S CA
SO L ENTERPRI SES CLEARI NG AND DEMOLI TI ON
BRENTWOOD CA

CONTI NUED ON NEXT PAGE



04-2357A4 Bl D245

04- SM 101-3 PAGE 4

12/ 04/ 02 12/ 05/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS
Pl SMO BEACH CA
STCLOSKI AND GONZALEZ | NC UNDERGROUND ( PARTI AL)

HALF MOON BAY CA

WATKI N AND BORTOLUSSI LANDSCAPE
SAN RAFAEL CA



04-2357A4 Bl D245

04- SM 101-3 PAGE 5

12/ 04/ 02 12/ 05/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ABSL GRI NDI NG ( PARTI AL)
MENLO PARK CA
CHAVEZ FENCE FENCI NG AND METAL BEAM GUARD RAI L
CAVPBELL CA
CORAL CONSTRUCTI ON OVERHEAD S| GNS
W LSONVI LLE OR
D W YOUNG UNDERGROUND
ALAND CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
LONE STAR LANDSCAPE LANDSCAPI NG
SAN MARTI N CA
M F MAHER M NOR CONCRETE ( PARTI AL)
VALLEJO CA
R E SERRANO CONCRETE BARRI ERS ( PARTI AL)
SAN FRANCI SCO CA
R M HARRI S CONCRETE STRUCTURES
MARTI NEZ CA
S S TRUCKI NG TRUCKI NG ( PARTI AL)
OAKLAND CA
SELBYS SO L HYDROSEEDI NG
LOOM S CA

CONTI NUED ON NEXT PAGE



04-2357A4
04- SM 101-3
12/ 04/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 6
12/ 05/ 02

06

SO L ENTERPRI SES
BRENTWOOD CA

STEI NY ELECTRI C
VALLEJO CA

UNI TED RENTALS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

CLEARI NG ( PARTI AL)

ELECTRI CAL

SI GNS AND TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHAVEZ FENCE
CAVPBELL CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

M F MAHER
VALLEJO CA

R K ALLEN LANDSCAPE
Pl SMO BEACH CA

R M HARRI S
MARTI NEZ CA

CONTI NUED ON NEXT PAGE

FENCI NG AND GUARD RAI L

SI GN STRUCTURE

STRI PI NG

BARRI ER RAI L

M NOR CONCRETE

LANDSCAPI NG

BRI DGE



04-2357A4
04- SM 101-3
12/ 04/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

12/ 05/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SELBYS SO L
LOOM S CA

STEI NY ELECTRI C
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVERI CAN PI LI NG
PLEASANTON CA

BAUMAN LANDSCAPE
RI CHMOND CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

FARWEST SAFETY
LODI CA

HARRI S SALI NAS
LI VERMORE CA

LI NEAR OPTI ONS
MENLO PARK CA

M F MAHER
VALLEJO CA

MASONRY SERVI CES
PLEASANTON CA

CONTI NUED ON NEXT PAGE

PI LE DRI VI NG

LANDSCAPI NG

SI GN STRUCTURES

ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS

REBAR

STRI PI NG

M NOR CONCRETE

MASONRY WALL



04-2357A4 Bl D245

04- SM 101-3 PAGE 8

12/ 04/ 02 12/ 05/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CLI VEI RA FENCE FENCI NG
SANTA CLARA CA
ROSENDI N ELECTRI C ELECTRI CAL
SAN JOSE CA
SELBYS SO L ERCSI ON CONTROL
LOOM S CA
SO L ENTERPRI SES CLEARI NG AND BRI DGE DEMOLI TI ON
BRENTWOOD CA
VANGUARD CA BARRI ER RAI L
OAKLAND CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 ABSL M LL ASHPALT CONCRETE
HAYWARD CA
A C CURBS ASHPALT CONCRETE DI KE
FAI RFI ELD CA
BAUMAN LANDSCAPE LANDSCAPE
RI CHMOND CA
CHAVEZ FENCE VETAL BEAM GUARD RAI L
CAMPBELL CA
CORAL CONSTRUCTI ON SI GN STRUCTURE

W LSONVI LLE OR
CONTI NUED ON NEXT PAGE



04-2357A4
04- SM 101-3
12/ 04/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

12/ 05/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

FARVWEST SAFETY
LODI CA

MUNI CON
SAN FRANCI SCO CA

CLI VEI RA FENCE
SANTA CLARA CA

R E SERRANO
SAN FRANCI SCO CA

R M HARRI S
MARTI NEZ CA

ROYAL C J C TRUCKI NG
OAKLAND CA

ROYAL SEAL
FREMONT CA

SELBYS SO L
LOOM S CA

SO L ENTERPRI SES
BRENTWOOD CA

STEI NY ELECTRI C
VALLEJO CA

VANGUARD
OAKLAND CA

SI GNS AND TRAFFI C CONTRCL

MONI TOR

FENCI NG

CONCRETE BARRI ER

BRI DGE

TRUCKI NG

STRI PI NG

ERCSI ON CONTRCL

CLEARI NG AND GRUBI NG

ELECTRI CAL

CONCRETE FLATWORK



04-2357A4
04- SM 101-3
12/ 04/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 10
12/ 05/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 ABSL
HAYWARD CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

LI NEAR OPTI ONS
MENLO PARK CA

LONE STAR LANDSCAPE
SAN MARTI N CA

MBI
LI VERMORE CA

OLI VEI RA FENCE
SANTA CLARA CA

R M HARRI S
MARTI NEZ CA

ROSENDI N ELECTRI C
SAN JOSE CA

SELBYS SO L
LOOM S CA

SO L ENTERPRI SES
BRENTWOOD CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA
CONTI NUED ON NEXT PAGE

COLD PLANI NG AND EXCAVATI ON ( PARTI AL)

STRUCTURE SI GNS

STRI PI NG

LANDSCAPI NG

CONCRETE BARRI ER AND GUARD RAI L

FENCI NG

BRI DGE AND MASONRY

ELECTRI CAL

ERCSI ON CONTROL

CLEARI NG AND DEMOLI TI ON

TRAFFI C CONTROL ( PARTI AL)



04-2357A4
04- SM 101-3
12/ 04/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 11

12/ 05/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

STOLOSKI AND GONZALEZ
HALF MOON BAY CA

UNI TED RENTALS
SAN JOSE CA

VANGUARD
OAKLAND CA

Bl DDER | D NAME AND ADDRESS

UNDERGROUND

CONSTRUCTI ON AREA SI GNS

M NOR CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BAUMAN LANDSCAPE
RI CHMOND CA

CENTRAL FENCE
SAN JOSE CA

CHAVEZ FENCE
CAVPBELL CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

LI NEAR OPTI ONS
MENLO PARK CA

M BUMGARNER | NC
LI VERMORE CA

R M HARRI S
CONCCORD CA

CONTI NUED ON NEXT PAGE

LANDSCAPI NG

VETAL BEAM GUARD RAI L

FENCI NG

SI GN STRUCTURES

STRI PI NG

BARRI ER RAI L

PI LES, STRUCTURES, RETAI NI NG WALL, BRI DGE REMOVAL, REBAR



04-2357A4 Bl D245

04- SM 101-3 PAGE 12

12/ 04/ 02 12/ 05/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 S AND S TRUCKI NG TRUCKI NG ( PORTI ON)
SAN FRANCI SCO CA
SELBYS SO L ERCSI ON CONTRCL
LOOM S CA
SO L ENTERPRI SES CLEARI NG AND GRUBI NG
BRENTWOOD CA
SPIRIT ROAD O LS aL
SAN JOSE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND RCAD SI GNS
SAN JOSE CA
STEI NY ELECTRI C ELECTRI CAL
VALLEJO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHAVEZ FENCE GUARD RAI L
CAMPBELL CA
CORAL CONSTRUCTI ON SI GN STRUCTURES
W LSONVI LLE OR
HARRI S SALI NAS STEEL REI NFCRCI NG STEEL
LI VERMORE CA
LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA
CONTI NUED ON NEXT PAGE



04-2357A4
04- SM 101-3
12/ 04/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 13

12/ 05/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MBI
LI VERMORE CA

M F MAHER
VALLEJO CA

MASONRY SERVI CES | NC
PLEASANTON CA

OGRADY PAVI NG
MOUNTAI N VI EW CA

CLI VEI RA FENCE | NC
SANTA CLARA CA

R K ALLEN
Pl SMO BEACH CA

ROSENDI N ELECTRI CAL | NC
SAN JOSE CA

SELBYS SO L
LOOM S CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

CONCRETE BARRI ER

M SCELLANEQUS CONCRETE ( PARTI AL)

MASONRY BLOCK AND SOUNDWALLS

ASPHALT PAVI NG

FENCI NG

LANDSCAPI NG

ELECTRI CAL

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS, SI GNS AND MARKERS



04-2357A4
04- SM 101-3
12/ 04/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 14

12/ 05/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAUVAN LANDSCAPE
RI CHMOND CA

COFAB
LATHROP CA

COOPER CRANE
NOVATO CA

HARRI S SALI NAS
LI VERMORE CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

MASONRY SERVI CES
PLEASANTON CA

OLI VERI A FENCE
SANTA CLARA CA

STI ENY ELECTRI C
VALLEJO CA

LANDSCAPI NG

PRECAST

PI LE DRI VI NG

REBAR

STRI PI NG

BARRI ERS AND SI GNS

MASONRY

FENCI NG

ELECTRI CAL



04-2357A4 Bl D245

04- SM 101-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 15
12/ 04/ 02 12/ 05/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 030050 SURVEY OF EXI STI NG NON- H GHWAY LS LUMP SUM 10, 000. 00* 10, 000. 00
FACI LI TI ES
2 (S) 030051 VI BRATI ON' MONI TORI NG LS LUMP SUM 10, 000. 00~ 10, 000. 00
3 070012 PROCGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUWP SUM 1, 000. 00* 1, 000. 00
4 070018 Tl ME- RELATED OVERHEAD LS LUMP SUM 600, 000. 00* 600, 000. 00
5 030093 ELECTRONI C MOBI LE DAILY DI ARY COVPUTER LS LUVP SUM 1, 000. 00* 1, 000. 00
SYSTEM DATA DELI VERY
6 071301 TEMPORARY FENCE M 2,170 20. 00 43, 400. 00
7 030052 TEMPORARY FENCE ( TYPE MPB) M 1,720 10. 00 17, 200. 00
8 071325 TEMPORARY FENCE ( TYPE ESA) M 3, 920 10. 00 39, 200. 00
9 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00~ 1, 000. 00
PREVENTI ON PLAN
10 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 000. 00~ 1, 000. 00
11 030053 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 110 200. 00 22,000. 00
12 030054 NON STORM WATER DI SCHARGE LS LUMP SUM 25, 000. 00* 25, 000. 00
13 074029 TEMPORARY SI LT FENCE M 13, 000 6. 00 78, 000. 00
14 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 11 1, 500. 00 16, 500. 00
15 074034 TEMPORARY COVER M 8, 000 3.00 24, 000. 00
16 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 9 1, 500. 00 13, 500. 00
17 030055 TEMPORARY CREEK DI VERSI ON SYSTEM LS LUWP SUM 20, 000. 00* 20, 000. 00
18 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 50, 000. 00* 50, 000. 00
19 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 100, 000. 00* 100, 000. 00
20 120120 TYPE |11 BARRI CADE EA 18 100. 00 1, 800. 00
21 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 84, 700 .40 33, 880. 00
22 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 370 40. 00 14, 800. 00
23 030056 CHANNEL| ZER ( PORTABLE) EA 60 50. 00 3, 000. 00
24 120300 TEMPORARY PAVEMENT NMARKER EA 17, 100 4.00 68, 400. 00
25 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 8 5, 000. 00 40, 000. 00
26 129000 TEMPORARY RAI LI NG ( TYPE K) M 24,100 70. 00 1, 687, 000. 00
27 129100 TEMPORARY CRASH CUSH ON MODULE EA 570 200. 00 114, 000. 00
28 129150 TEMPORARY TRAFFI C SCREEN M 1, 850 20. 00 37,000. 00
29 150206 ABANDON CULVERT EA 6 1, 000. 00 6, 000. 00
30 150241 ABANDON SEVER M 39 100. 00 3, 900. 00
31 150604 REMOVE WOOD FENCE M 10 100. 00 1, 000. 00
32 150608 REMOVE CHAI'N LI NK FENCE M 3, 000 10. 00 30, 000. 00
33 150668 REMOVE FLARED END SECTI ON EA 4 250. 00 1, 000. 00
34 150711 REMOVE PAI NTED TRAFFI C STRI PE M 16, 300 1.00 16, 300. 00
35 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 7, 350 2.00 14, 700. 00



04-2357A4 Bl D245

04- SM 101- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
12/ 04/ 02 12/ 05/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 5, 800 2.00 11, 600. 00
STRI PE
37 150722 REMOVE PAVEMENT MARKER EA 20, 900 1. 00 20, 900. 00
38 030057 REMOVE ROADSI DE S| G\- ONE POST EA a4 100. 00 4, 400. 00
39 030058 REMOVE ROADSI DE S| G\ TWO POST EA 31 100. 00 3, 100. 00
40 150747 REMOVE ROADSI DE S| GN EA 29 50. 00 1, 450. 00
(STRAP AND SADDLE BRACKET METHOD)
41 150760 REMOVE S| GN STRUCTURE EA 3 4,000. 00 12, 000. 00
42 150767 REMOVE BRI DGE MOUNTED S| GN EA 2 1, 000. 00 2, 000. 00
43 150805 REMOVE CULVERT M 710 50. 00 35, 500. 00
44 150820 REMOVE | NLET EA 41 500. 00 20, 500. 00
45 150821 REMOVE HEADWALL EA 6 1, 000. 00 6, 000. 00
46 150824 REMOVE SEVWER MANHOLE EA 3 500. 00 1, 500. 00
47 150830 REMOVE RETAI NI NG WALL ( PORTI ON) VB 40 125. 00 5, 000. 00
48 150835 REMOVE EXI STI NG SOUND WALL M 840 50. 00 42,000. 00
49 150860 REMOVE BASE AND SURFACI NG MB 400 20. 00 8, 000. 00
50 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 420 65. 00 27, 300. 00
51 152351 RELOCATE HYDRANT EA 4 2, 500. 00 10, 000. 00
52 152386 RELOCATE ROADSI DE S| G\N- ONE POST EA 2 250. 00 500. 00
53 152393 RELOCATE ROADSI DE SI GN EA 8 350. 00 2, 800. 00
(STRAP AND SADDLE BRACKET METHOD)
54 152400 ADJUST SEWER CLEANOUT TO GRADE EA 4 500. 00 2, 000. 00
55 152402 ADJUST WATER VALVE COVER TO GRADE EA 10 300. 00 3, 000. 00
56 152430 ADJUST | NLET EA 15 1, 000. 00 15, 000. 00
57 152440 ADJUST MANHOLE TO GRADE EA 20 500. 00 10, 000. 00
58 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 550 10. 00 25, 500. 00
(30 MM NAXI MUM)
59 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 7,680 10. 00 76, 800. 00
(45 MM MAXI MUM)
60 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 420 10. 00 4, 200. 00
(75 MM MAXI MUM)
61 153211 REMOVE CONCRETE S| DEWALK AND DRI VEWAY M2 900 15. 00 13, 500. 00
62 153214 REMOVE CONCRETE CURB M 2, 540 10. 00 25, 400. 00
63 153221 REMOVE CONCRETE BARRI ER M 110 60. 00 6, 600. 00
64 155003 CAP | NLET EA 5 1, 000. 00 5, 000. 00
65 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 3, 000. 00* 3, 000. 00
66 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 8, 700. 00* 8, 700. 00

67 157563 BRI DCE REMOVAL ( PORTI ON), LOCATION C LS LUWVP SUM 35, 000. 00* 35, 000. 00



04-2357A4 Bl D245

04- SM 101- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
12/ 04/ 02 12/ 05/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
68 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 10, 000. 00* 10, 000. 00
69 030059 REMOVE AND REPLACE CONCRETE BARRI ER M 300 400. 00 120, 000. 00
( RETAI NI NG WALL)
70 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 200, 000. 00* 200, 000. 00
71 170101 DEVELOP WATER SUPPLY LS LUMP SUM 50, 000. 00* 50, 000. 00
72 190101 ROADWAY EXCAVATI ON VB 47,100 20. 00 942, 000. 00
73 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 11, 100 20. 00 222, 000. 00
(AERIALLY DEPCSI TED LEAD)
74 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00* 1, 000. 00
75 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 1, 840 100. 00 184, 000. 00
76 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 900 100. 00 90, 000. 00
77 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) MB 160 100. 00 16, 000. 00
78 193004 STRUCTURE BACKFI LL ( CULVERT) VB 130 100. 00 13, 000. 00
79 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) MB 1, 160 80. 00 92, 800. 00
80 193115 SAND BACKFI LL ( ABANDON SEVER) VB 14 150. 00 2,100. 00
81 194001 DI TCH EXCAVATI ON VB 950 30. 00 28, 500. 00
82 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 250 80. 00 20, 000. 00
83 198009 | MPORTED BORROW ( LI GHTWEI GHT AGGREGATE) VB 1, 050 70. 00 73, 500. 00
84 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 500, 000. 00* 500, 000. 00
85 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 10, 200 2. 00 20, 400. 00
86 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 42 350. 00 14, 700. 00
87 (S) 203014 FI BER ( EROSI ON CONTROL) KG 6, 680 1. 00 6, 680. 00
88 (S) 203021 FI BER ROLLS M 9,190 10. 00 91, 900. 00
89 (S) 030060 FI BER ROLL CHECK DAM EA 28 250. 00 7, 000. 00
90 030061 I NLET PROTECTI ON EA 5 500. 00 2,500. 00
91 030062 FLARED END PROTECTI ON EA 9 500. 00 4,500. 00
92 (S) 203024 COVPCST ( EROSI ON CONTROL) KG 19, 600 .50 9, 800. 00
93 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 8 500. 00 4, 000. 00
94 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 630 40. 00 25, 200. 00
95 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 1, 460 1.00 1, 460. 00
96 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 1, 000. 00* 1, 000. 00
97 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 500, 000. 00* 500, 000. 00
98 030063 MANUAL Al R RELEASE VALVE EA 6 2,000. 00 12, 000. 00
99 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 11 150. 00 1, 650. 00
POLYETHYLENE Pl PE CONDUI T
100 (S) 208741 150 MM CORRUGATED STEEL Pl PE CONDUI T M 29 150. 00 4, 350. 00
(1.63 MV THI CK)
101 (S) 208798 200 MM VELDED STEEL Pl PE CONDUI T M 145 300. 00 43, 500. 00

(6.35 MM THI CK)



04-2357A4 Bl D245

04- SM 101- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 18
12/ 04/ 02 12/ 05/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
102 (S) 208910 EXTEND 250 MV CONDUI T M 32 400. 00 12, 800. 00
103 220101 FI NI SH NG ROADWAY LS LUMP SUM 1, 000. 00* 1, 000. 00
104 250401 CLASS 4 AGGREGATE SUBBASE VB 42, 400 25. 00 1, 060, 000. 00
105 260301 CLASS 3 AGGREGATE BASE MB 730 80. 00 58, 400. 00
106 270011 CEMENT TREATED BASE VB 15, 600 80. 00 1, 248, 000. 00
(PLANT- M XED, CLASS A)
107 270065 ASPHALTI C EMULSI ON ( CURI NG SEAL) TONN 120 1. 00 120. 00
108 390155 ASPHALT CONCRETE (TYPE A) TONN 53, 500 50. 00 2, 675, 000. 00
109 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 2,920 50. 00 146, 000. 00
110 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 5, 970 7.00 41, 790. 00
AREA)
111 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 730 5. 00 3, 650. 00
112 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 20 5. 00 100. 00
113 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 740 5. 00 3, 700. 00
114 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 980 5. 00 4,900. 00
115 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 32 2, 000. 00 64, 000. 00
116 490706 FURNI SH PI LI NG ( CLASS 9000C) M 1,419 35. 00 49, 665. 00
117 030064 FURNI SH PI LI NG ( CLASS 900 C) M 3, 000 34.00 102, 000. 00
( MODI FI ED)
118 (S) 490707 DRI VE PI LE ( CLASS 900C) EA 89 1, 350. 00 120, 150. 00
119 (S) 030065 DRI VE PI LE (CLASS 900 C) (MODI FI ED) EA 402 650. 00 261, 300. 00
120 510000 SEAL COURSE CONCRETE VB 490 200. 00 98, 000. 00
121 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 119 700. 00 83, 300. 00
122 ( SF) 510059 STRUCTURE CONCRETE, RETAI NI NG WALL VB 130 500. 00 65, 000. 00
( SOUND WALL)
123 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 750 500. 00 375, 000. 00
124 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 135 1, 000. 00 135, 000. 00
125 510526 M NOR CONCRETE ( BACKFI LL) VB 230 120. 00 27, 600. 00
126 511106 DRI LL AND BOND DOWEL M 25 100. 00 2,500. 00
127 (S) 512240 FURNI SH PRECAST PRESTRESSED CONCRETE EA 3 25, 000. 00 75, 000. 00
BOX G RDER (20 M- 25 M
128 (S) 512502 ERECT PRECAST PRESTRESSED CONCRETE BOX EA 3 5, 000. 00 15, 000. 00
G RDER
129 ('SF) 517960 SOUND WALL ( RETAI NI NG WALL) MR 199 150. 00 29, 850. 00
130 (SF)517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) M2 2,791 120. 00 334, 920. 00
131 ( SF)518002 SOUND WALL ( MASONRY BLOCK) MR 1, 601 240. 00 384, 240. 00
132 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 38, 200 2.00 76, 400. 00
133 ( SF) 030066 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 11, 060 2.50 27, 650. 00

(RETAI NI NG WALL)
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

134 ('SF)520106 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 1, 140 2.50 2, 850. 00

135 ( SF)520110 BAR REl NFORCI NG STEEL ( EPOXY COATED) KG 11, 800 2.50 29, 500. 00
( BRI DGE)

136 (S) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 55, 100 5. 00 275, 500. 00

137 (S) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 53, 500 1. 00 53, 500. 00

138 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 79 1, 000. 00 79, 000. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

139 562004 METAL (RAI L MOUNTED SI GN) KG 1, 490 8. 00 11, 920. 00

140 566011 ROADSI DE SI GN - ONE POST EA 72 300. 00 21, 600. 00

141 566012 ROADSI DE SI GN - TWO POST EA 28 700. 00 19, 600. 00

142 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 71 100. 00 7,100. 00
METHOD)

143 568015 INSTALL SI GN ( MAST- ARM HANGER METHOD) EA 11 500. 00 5, 500. 00

144 568021 | NSTALL FRAMED SI GN PANEL EA 8 1, 500. 00 12, 000. 00

145 568023 I NSTALL ROADSI DE S| GN EA 11 1, 000. 00 11, 000. 00
(LAM NATED WOOD BOX POST)

146 620904 300 MM ALTERNATI VE Pl PE CULVERT M 160 100. 00 16, 000. 00

147 620909 450 MM ALTERNATI VE Pl PE CULVERT M 3,290 150. 00 493, 500. 00

148 620913 600 MM ALTERNATI VE Pl PE CULVERT M 170 180. 00 30, 600. 00

149 030067 600 MM RECLAI MED WATER SUPPLY LI NE M 1, 810 750. 00 1, 357, 500. 00

150 650076 675 MM REI NFORCED CONCRETE PI PE M 3 1, 000. 00 3, 000. 00

151 650077 750 MM REI NFORCED CONCRETE PI PE M 121 200. 00 24, 200. 00

152 650083 1125 MM REI NFORCED CONCRETE PI PE M 1 3, 000. 00 3, 000. 00

153 650465 300 MM REI NFORCED CONCRETE Pl PE M 55 120. 00 6, 600. 00
(CLASS 1V)

154 650466 375 MM RElI NFORCED CONCRETE Pl PE M 70 130. 00 9, 100. 00
(CLASS 1V)

155 650470 450 MM REI NFORCED CONCRETE Pl PE M 80 150. 00 12, 000. 00
(CLASS 1V)

156 650476 600 MM RElI NFORCED CONCRETE PI PE M 12 225. 00 2, 700. 00
(CLASS 1V)

157 652466 1650 MM REI NFORCED CONCRETE Pl PE M 7 1, 500. 00 10, 500. 00
(CLASS |V, RUBBER GASKET JOI NT)

158 664068 450 MM CORRUGATED STEEL Pl PE M 2 2, 000. 00 4, 000. 00
(3.51 MM THI CK)

159 664125 1350 MM Bl TUM NOUS COATED CORRUGATED M 2 2, 000. 00 4, 000. 00
STEEL PIPE (3.51 MM THI CK)

160 030068 450 MM SLOTTED CORRUGATED STEEL Pl PE M 100 100. 00 10, 000. 00

(3.51 MM THI CK)
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
161 690277 450 MM BI TUM NOUS COATED CORRUGATED M 16 100. 00 1, 600. 00
STEEL PI PE DOAKNDRAI N
162 703233 GRATED LI NE DRAI N M 630 300. 00 189, 000. 00
163 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 15 300. 00 4, 500. 00
164 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 20 350. 00 7, 000. 00
165 030069 675 MM ALTERNATI VE FLARED END SECTI ON EA 2 500. 00 1, 000. 00
166 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 700. 00 700. 00
167 705342 1350 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 500. 00 1, 500. 00
168 030070 600 MM BUTTERFLY VALVE EA 5 4,000. 00 20, 000. 00
169 714078 675 MM CLAY SEWER Pl PE ( EXTRA STRENGTH) M 35 400. 00 14, 000. 00
170 719200 SEWER MANHOLE M 6 3, 500. 00 21, 000. 00
171 720119 ROCK SLOPE PROTECTI ON (1T, METHOD A) MB 64 150. 00 9, 600. 00
172 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 110 140. 00 15, 400. 00
173 721011 ROCK SLOPE PROTECTI ON VB 130 120. 00 15, 600. 00
(BACKI NG NO. 2, METHOD B)
174 729010 ROCK SLOPE PROTECTI ON FABRI C M2 620 2.00 1, 240. 00
175 731502 M NOR CONCRETE (M SCELLANEOUS VB 480 300. 00 144, 000. 00
CONSTRUCTI ON)
176 731517 M NOR CONCRETE ( GUTTER) M 130 60. 00 7, 800. 00
177 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 16, 700 2. 00 33, 400. 00
178 (S) 800385 CHAIN LI NK FENCE (TYPE CL-1.2) M 1, 060 35. 00 37, 100. 00
179 (S) 800386 CHAI N LI NK FENCE ( TYPE CL-1. 2, M 1, 800 25. 00 45, 000. 00
VI NYL- CLAD)
180 (S) 030071 CHAI N LI NK FENCE (MODI FI ED M 1, 810 30. 00 54, 300. 00
TYPE CL - 1.2, BLACK VI NYL- CLAD)
181 (S) 800388 CHAIN LI NK FENCE (TYPE CL-1.2 W TH M 150 40. 00 6, 000. 00
REDWOCD LATH)
182 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 200 40. 00 8, 000. 00
183 (S) 800707 REDWOOD FENCE M 12 250. 00 3, 000. 00
184 (S) 802181 1.2 M CHAIN LI NK GATE (TYPE CL-1.2) EA 6 500. 00 3, 000. 00
185 (S) 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 1, 000. 00 1, 000. 00
186 810110 SURVEY MONUMENT EA 8 500. 00 4,000. 00
187 820107 DELI NEATOR ( CLASS 1) EA 120 35. 00 4,200. 00
188 820118 GUARD RAI LI NG DELI NEATOR EA 64 30. 00 1, 920. 00
189 820131 OBJECT MARKER ( TYPE K) EA 8 50. 00 400. 00
190 820134 OBJECT MARKER ( TYPE P) EA 4 50. 00 200. 00
191 820135 OBJECT MARKER ( TYPE R) EA 5 50. 00 250. 00
192 030072 PAINT 1/10 M LE POST NUVBERS ON EA 120 25. 00 3, 000. 00

MEDI AN BARRI ER
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
193 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 250 70. 00 17, 500. 00
194 ( SF) 833088 TUBULAR HANDRAI LI NG M 60 125. 00 7,500. 00
195 833180 CONCRETE BARRI ER ( TYPE 27S MODI FI ED) M 840 250. 00 210, 000. 00
196 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 800 100. 00 80, 000. 00
197 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 22 2,000. 00 44, 000. 00
198 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 12 700. 00 8, 400. 00
199 839591 CRASH CUSHI ON, SAND FI LLED EA 64 300. 00 19, 200. 00
200 839701 CONCRETE BARRI ER ( TYPE 60) M 450 200. 00 90, 000. 00
201 839703 CONCRETE BARRI ER ( TYPE 60C) M 2, 870 180. 00 516, 600. 00
202 839704 CONCRETE BARRI ER ( TYPE 60D) M 70 250. 00 17, 500. 00
203 839705 CONCRETE BARRI ER ( TYPE 60E) M 21 1, 000. 00 21, 000. 00
204 (F) 839717 CONCRETE BARRI ER ( TYPE 732 MODI FI ED) M 75 160. 00 12, 000. 00
205 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 379 300. 00 113, 700. 00
206 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 240 25.00 6, 000. 00
207 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 43, 800 .50 21, 900. 00
208 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 13, 400 1. 00 13, 400. 00
209 840565 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 810 1. 00 1, 810. 00

( DASHED YELLOW

210 030073 BARRI ER MARKER EA 1, 500 15. 00 22, 500. 00
211 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 16, 100 2.00 32, 200. 00
212 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 8, 390 3.00 25, 170. 00
213 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 50, 000. 00* 50, 000. 00
214 (S) 860415 LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 150, 000. 00* 150, 000. 00
215 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 500, 000. 00* 500, 000. 00
216 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 9 5, 000. 00 45, 000. 00
217 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 50, 000. 00* 50, 000. 00
218 (S) 030074 TRAFFI C OPERATI ON' SYSTEM ( LOCATI ON 1) LS LUMP SUM 100, 000. 00* 100, 000. 00
219 (S) 030075 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 2) LS LUMP SUM 50, 000. 00* 50, 000. 00
220 (S) 030076 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 3) LS LUMP SUM 50, 000. 00* 50, 000. 00
221 (S) 030077 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 4) LS LUMP SUM 50, 000. 00* 50, 000. 00
222 (S) 030078 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 5) LS LUMP SUM 50, 000. 00* 50, 000. 00
223 (S) 030079 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 6) LS LUMP SUM 50, 000. 00* 50, 000. 00
224 (S) 030080 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 7) LS LUMP SUM 100, 000. 00* 100, 000. 00
225 (S) 030081 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 8) LS LUMP SUM 100, 000. 00* 100, 000. 00
226 (S) 030082 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 9) LS LUMP SUM 10, 000. 00* 10, 000. 00
227 (S) 030083 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 10) LS LUMP SUM 10, 000. 00* 10, 000. 00
228 (S) 030084 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 11) LS LUMP SUM 100, 000. 00* 100, 000. 00
229 (S) 030085 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 12) LS LUMP SUM 50, 000. 00* 50, 000. 00
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NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
230 (S) 030086 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 13) LS LUMP SUM 50, 000. 00* 50, 000. 00
231 (S) 030087 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 14) LS LUWP SUM 50, 000. 00* 50, 000. 00
232 (S) 030088 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 15) LS LUMP SUM 1, 000. 00~ 1, 000. 00
233 (S) 030089 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 16) LS LUWP SUM 50, 000. 00* 50, 000. 00
234 (S) 030090 TRAFFI C OPERATI ON SYSTEM ( LOCATI ON 17) LS LUMP SUM 50, 000. 00* 50, 000. 00
235 993002 FI RE HYDRANT EA 2 6, 500. 00 13, 000. 00
236 999990 MOBI LI ZATI ON LS LUMP SUM 2,275, 000. 00* 2,275, 000. 00
A) 22,950, 265. 00

B) 21 DAYS X 16300

A+B) 26, 373, 265. 00
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. 00*
. 00*
. 00*
.00

.40

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

125000.
97500.
44000.
32000.
27000.
25000.
40000.
150000.
2700.
33880.
11100.
6000.
68400.
64000.
602500.
102600.
12950.
7500.
4875.
100.
36000.
2000.
16300.
14700.
11600.
20900.
3300.

6975.

SUMMARY

OF

REMA/

878, 784.
1, 000.
25.

12.

5.

5, 100.
95, 000.
403.
125, 000.
8.

2, 860.
3.

2, 000.
20, 400.
50, 460.
134, 130.
91.

.77

30.

25.

2.

2, 900.
19.

200.

14.

1, 815.
123.

.00
.71
.50
.53
.73
.79
.02
.00
.00

00*
00*
00*
00

60
50
04
00
45
00
11
00
00

35000.
878784.
1000.
55139.
21758.
22148.
5100.
95000.
44330.
125000.
111150.
31460.
26400.
18000.
20400.
50460.
134130.
1638.
65219.
11322.
1530.
34884.
23200.
468745.
114000.
26103.
10890.
4797.
760.
35130.
1138.
24939.
12715.
10382.
21318.
6732.
6324.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
6, 000. 00* 6000
10, 000. 00* 10000.
35, 000. 00* 35000.
2,900, 000. 00* 2900000.
5, 000. 00* 5000.
30. 00 65100.
29. 00 49880.
7.00 27440.
1, 400. 00* 1400.
95, 000. 00* 95000.
200. 00 22000.
125, 000. 00* 125000.
3.00 39000.
1, 900. 00 20900.
6. 00 48000.
100. 00 900.
32, 000. 00* 32000.
44,010. 00* 44010.
250, 000. 00* 250000.
85. 00 1530.
1.00 84700.
30. 00 11100.
25. 00 1500.
5.00 85500.
1, 200. 00 9600.
17. 00 409700.
105. 00 59850.
12. 00 22200.
1, 200. 00 7200.
20. 00 780.
30. 00 300.
10. 00 30000.
200. 00 800.
1.50 24450.
6. 00 44100.
6. 00 34800.
1.50 31350.
150. 00 6600.
200. 00 6200.

Bl D245
PAGE 23
12/ 05/ 02
FI FTH
Bl D AMOUNT
6, 500. 00* 6500
9, 500. 00* 9500.
1, 500. 00* 1500.
1, 275, 000. 00* 1275000.
1, 000. 00* 1000.
22.00 47740.
11.00 18920.
12. 00 47040.
350. 00* 350.
95, 000. 00* 95000.
225.00 24750.
25, 000. 00* 25000.
9. 00 117000.
1, 500. 00 16500.
3.00 24000.
1, 500. 00 13500.
22, 300. 00* 22300.
44,000. 00* 44000.
25, 000. 00* 25000.
125. 00 2250.
.70 59290.
32.00 11840.
32.00 1920.
3. 00 51300.
10, 000. 00 80000.
53. 00 1277300.
450. 00 256500.
50. 00 92500.
550. 00 3300.
30. 00 1170.
25.00 250.
15. 00 45000.
200. 00 800.
2.00 32600.
7.00 51450.
6. 00 34800.
1.00 20900.
100. 00 4400.
220.00 6820.
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43
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45
46
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48
49
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51
52
53
54
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57
58
59
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61
62
63
64
65
66
67
68
69
70
71
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74
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76
77

78
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120.

.00
.00
. 00*
. 00*
. 00*
. 00*
.00
. 00*
. 00*
.00
.00
. 00*
.00
.00

00

.00

120000.
200000.
30000.
753600.
144300.
15000.
138000.
67500.
19200.
130.

SUMMARY

OF

REMA/

453.

3, 000.
8, 700.
35, 000.
10, 000.
408.
200, 000.
50, 000.
22.

20.

7, 650.
22.

21.

48.

56.

00*
55
30
65
40

122400.
200000.
50000.
1062105.
226440.
7650.
41492.
19170.
7784.
7332.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

125. 00 3625
3, 000. 00 9000
2, 800. 00 5600
60. 00 42600
700. 00 28700
1, 000. 00 6000
1, 000. 00 3000
125. 00 5000.
145. 00 121800.
30. 00 12000.
75. 00 31500.
4,000. 00 16000.
250. 00 500.
150. 00 1200.
300. 00 1200.
240. 00 2400.
1, 000. 00 15000.
300. 00 6000.
3.00 7650.
2.00 15360.
10. 00 4200.
10. 00 9000.
15. 00 38100.
56. 00 6160.
500. 00 2500.
3, 000. 00* 3000.
8, 700. 00* 8700.
35, 000. 00* 35000.
10, 000. 00* 10000.
509. 00 152700.
200, 000. 00* 200000.
50, 000. 00* 50000.
29. 00 1365900.
25.00 277500.
3, 000. 00* 3000.
85. 00 156400.
110. 00 99000.
55. 00 8800.
1.00 130.

Bl D245
PAGE 24
12/ 05/ 02
FI FTH
Bl D AMOUNT
60. 00 1740
2,900. 00 8700
2,200. 00 4400
60. 00 42600
410. 00 16810
650. 00 3900
550. 00 1650
110. 00 4400
40. 00 33600
16. 00 6400
45. 00 18900
2, 000. 00 8000
150. 00 300
300. 00 2400
320. 00 1280
320. 00 3200
1, 500. 00 22500
400. 00 8000
2.00 5100
2.50 19200
2.50 1050
8. 00 7200
10. 00 25400
50. 00 5500
1, 600. 00 8000
3, 000. 00~ 3000
8, 700. 00* 8700
35, 000. 00* 35000
10, 000. 00* 10000
225. 00 67500.
200, 000. 00* 200000
50, 000. 00* 50000.
17.00 800700.
17. 00 188700.
3, 000. 00* 3000.
34. 00 62560.
75. 00 67500
40. 00 6400.
200. 00 26000.
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79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04-2357A4

04- SM 101-3

12/ 04/ 02

500,

. 00*
.25
.00
.00
.00
.00
.00
.00
.50
.00
.00
.00

75, 000.
300, 000.
.00
.00
.00
.00
.00
200, 000.
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00*
00*

00*

68250.
500000.
22950.
15750.
6680.
110280.
7000.
2750.
5400.
9800.
6000.
28350.
1460.
75000.
300000.
4500.
3300.
5800.
47125.
8000.
200000.
848000.
73000.
1482000.
72000.
3049500.
219000.
41790.
3650.
100.
3700.
4900.
20800.
49665.
102000.

SUMMARY

OF

REMA/

550, 800.
2.

382.

1.

12.

255.

816.

816.

765.

45.

1.

132, 600.
537, 234.
3, 500.
142.

142.
255.
173.

1.

20.

59.

80.

456.

49.

62.

w w

rOPRRARRAN

68932.
550800.
23460.
16065.
6813.
114875.
7140.
4080.
7344.
10388.
6120.
28885.
1635.
132600.
537234.
21000.
1570.
4141.
36975.
5548.

1.
879800.
43216.
1259700.
54720.
2632200.
181332.
12835.
2920.
80.
2960.
3920.
32.
50658.
104040.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
65. 00 75400
95. 00 1330
10. 00 9500
95. 00 23750.
79. 00 82950.
570, 000. 00* 570000.
2.00 20400.
375. 00 15750.
1.00 6680.
12. 00 110280.
250. 00 7000.
190. 00 950.
210. 00 1890.
.50 9800.
750. 00 6000.
45. 00 28350.
1.00 1460.
130, 000. 00* 130000.
556, 200. 00* 556200.
1, 300. 00 7800.
140. 00 1540.
140. 00 4060.
215. 00 31175.
170. 00 5440.
45, 000. 00* 45000.
17.00 720800.
175. 00 127750.
75. 00 1170000.
425. 00 51000.
49. 00 2621500.
50. 00 146000.
10. 00 59700.
4.00 2920.
4.00 80.
4.00 2960.
4.00 3920.
900. 00 28800.
34. 00 48246.
35. 00 105000.

Bl D245
PAGE 25
12/ 05/ 02
FI FTH
Bl D AMOUNT
45. 00 52200
170. 00 2380
25. 00 23750
45. 00 11250.
75. 00 78750.
531, 200. 00* 531200.
2.50 25500.
400. 00 16800.
1.00 6680.
14. 00 128660.
290. 00 8120.
450. 00 2250.
450. 00 4050.
.50 9800.
700. 00 5600.
55. 00 34650.
1.00 1460.
5, 000. 00~ 5000.
525, 000. 00* 525000.
1, 100. 00 6600.
130. 00 1430.
140. 00 4060.
170. 00 24650.
130. 00 4160.
1.00* 1.
18. 00 763200.
50. 00 36500.
112. 00 1747200.
250. 00 30000.
51. 00 2728500.
70. 00 204400.
12. 00 71640.
4.00 2920.
4.00 80.
4.00 2960.
4.00 3920.
250. 00 8000.
45. 00 63855.
45. 00 135000.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

04-2357A4

04- SM 101-3

12/ 04/ 02

10,

. 00

120150.
261300.
98000.
80920.
58500.
360000.
108000.
46000.
2500.
45000.
15000.
29850.
307010.
384240.
76400.
27650.
2280.
29500.
275500.
40125.
94800.
11920.
20880.
18760.
7100.
5500.
4000.
14575.
35200.
427700.
39100.
1086000.
1050.
44770.
10000.
13200.
17500.
24000.
4500.

SUMMAR

Y

OF

.00
.85
.65
.75
.00
.80
.40
.45
.50
.70
.70
.55

REMA/

122553.
266526.
101959.
82538.
59670.
367200.
192091.
32510.
2244,
76500.
16830.
30447.
337711.
391924.
77928.
28203.
2439.
30090.
283765.
41195.
96696.
12158.
14688.
7140.
9414.
1683.
12240.
2244,
22696.
419968.
28517.
1145730.
1859.
36348.
1092.
20267.
16289.
27176.
4062.

NI NG B

| DDERS
FOURTH
AMOUNT

300. 00 115700.
690. 00 277380.
200. 00 98000.
800. 00 95200.
400. 00 52000.
480. 00 360000.
350. 00 182250.
125. 00 28750.
60. 00 1500.
000. 00 57000.
500. 00 13500.
130. 00 25870.
145. 00 404695.
220. 00 352220.
2.00 76400.
2.00 22120.
2.00 2280.
2.00 23600.
5. 00 275500.
.75 40125.
550. 00 122450.
19. 00 28310.
200. 00 14400.
250. 00 7000.
130. 00 9230.
150. 00 1650.
500. 00 28000.
200. 00 2200.
65. 00 10400.
110. 00 361900.
120. 00 20400.
580. 00 1049800.
960. 00 2880.
200. 00 24200.
850. 00 850.
430. 00 23650.
125. 00 8750.
150. 00 12000.
400. 00 4800.

Bl D245
PAGE 26
12/ 05/ 02
FI FTH
AMOUNT
900. 00 80100.
900. 00 361800.
225.00 110250.
650. 00 77350.
500. 00 65000.
500. 00 375000.
800. 00 243000.
175. 00 40250.
42.00 1050.
000. 00 78000.
000. 00 18000.
145. 00 28855.
150. 00 418650.
275.00 440275.
1.00 38200.
2.00 22120.
2.00 2280.
2.00 23600.
5. 00 275500.
1.00 53500.
200. 00 94800.
16. 00 23840.
250. 00 18000.
500. 00 14000.
125. 00 8875.
550. 00 6050.
100. 00 8800.
750. 00 19250.
175. 00 28000.
175. 00 575750.
200. 00 34000.
390. 00 705900.
250. 00 750.
260. 00 31460.
500. 00 500.
195. 00 10725.
200. 00 14000.
210. 00 16800.
240. 00 2880.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

04-2357A4
04- SM 101-3
12/ 04/ 02

100.
250.

.00
.00

00
00

210000.

SUMMARY

102.
267.

OF

REMA/

224481.

NI NG B

| DDERS
FOURTH
AMOUNT
200. 00 8400
500. 00 1000
275.00 2550
475. 00 47500
100. 00 1600
175. 00 110250
250. 00 3750
265. 00 5300
420. 00 840.
965. 00 965
450. 00 1450
500. 00 32500
945. 00 33075
425. 00 2550
250. 00 16000
180. 00 19800
225.00 29250
1.00 620
425. 00 204000
65. 00 8450
1.50 25050
21.00 22260
24. 00 43200
54. 00 97740
38. 00 5700
55. 00 11000
45. 00 540.
596. 00 3576
766. 00 766
400. 00 3200
50. 00 6000
50. 00 3200
50. 00 400
50. 00 200
50. 00 250
100. 00 12000
75. 00 18750
125. 00 7500
307. 00 257880

Bl D245

PAGE 27

12/ 05/ 02

FI FTH

AMOUNT

680. 00 4760
205. 00 410
275.00 550
330. 00 33000
215. 00 3440
260. 00 163800
500. 00 7500
575. 00 11500
645. 00 1290
710. 00 710
775. 00 775
400. 00 12000
440. 00 15400
200. 00 13200
190. 00 12160
190. 00 20900
190. 00 24700
20. 00 12400
450. 00 216000
530. 00 68900.

1.50 25050.
44. 00 46640
37.00 66600
44. 00 79640.
55. 00 8250.
35. 00 7000.
55. 00 660.
930. 00 5580
920. 00 920.
780. 00 6240.
37.00 4440.
15. 00 960.
44. 00 352.
50. 00 200.
60. 00 300.
55. 00 6600.
72.00 18000
165. 00 9900
280. 00 235200



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

04-2357A4
04- SM 101-3
12/ 04/ 02

25, 000.
100, 000.
900, 000.

4, 000.

40, 000.
175, 000.

50, 000.

80, 000.

75, 000.

75, 000.

45, 000.
150, 000.
160, 000.

50, 000.

50, 000.
150, 000.
100, 000.

40, 000.

40, 000.

30, 000.

40, 000.

35, 000.

67500.
502250.
8750.
16800.
12375.
125070.
6000.
21900.
13400.
905.
4500.
32200.
25170.
25000.
100000.
900000.
36000.
40000.
175000.
50000.
80000.
75000.
75000.
45000.
150000.
160000.
50000.
50000.
150000.
100000.
40000.
40000.
30000.
40000.
35000.

SUMMARY

40, 800.
100, 000.
400, 000.

2, 346.
127, 500.
198, 500.

54, 060.
153, 000.

30, 600.

51, 000.

20, 400.
153, 000.
163, 200.

25, 500.

25, 500.
173, 400.
102, 000.

45, 900.

56, 100.

7, 650.

45, 900.

35, 700.

OF

REMA/

98226.
541569.
18064.
23112.
12622.
127571.
2416.
67014.
41004.
2678.
7650.
49266.
34231.
40800.
100000.
400000.
21114.
127500.
198500.
54060.
153000.
30600.
51000.
20400.
153000.
163200.
25500.
25500.
173400.
102000.
45900.
56100.
7650.
45900.
35700.

NI NG BI DDERS

15, 000.
150, 000.
900, 000.

5, 000.

50, 000.
200, 000.

75, 000.
129, 950.

34, 200.

70, 750.

29, 100.
195, 400.
195, 000.

18, 250.

25, 650.
179, 500.

87, 950.

38, 300.

41, 450.

750.

34, 300.

34, 300.

78750.
559650.
10150.
17220.
19050.
113321.
2400.
65700.
40200.
2715.
4500.
48300.
33560.
15000.
150000.
900000.
45000.
50000.
200000.
75000.
129950.
34200.
70750.
29100.
195400.
195000.
18250.
25650.
179500.
87950.
38300.
41450.
750.
34300.
34300.

Bl D245
PAGE 28
12/ 05/ 02
FI FTH
Bl D AMOUNT
83. 00 66400
2,100. 00 46200
560. 00 6720
350. 00 22400.
100. 00 45000.
190. 00 545300.
113. 00 7910.
460. 00 9660.
175. 00 13125.
325. 00 123175.
37.00 8880.
1.00 43800.
2.00 26800.
1.00 1810.
38. 00 57000.
1.00 16100.
4.00 33560.
125, 000. 00* 125000.
150, 000. 00* 150000.
450, 000. 00~ 450000.
5, 000. 00 45000.
75, 000. 00* 75000.
180, 000. 00* 180000.
75, 000. 00* 75000.
75, 000. 00* 75000.
75, 000. 00* 75000.
75, 000. 00* 75000.
75, 000. 00* 75000.
75, 000. 00* 75000.
75, 000. 00* 75000.
75, 000. 00* 75000.
75, 000. 00* 75000.
75, 000. 00* 75000.
75, 000. 00* 75000.
75, 000. 00* 75000.
75, 000. 00* 75000.
75, 000. 00* 75000.
75, 000. 00* 75000.
75, 000. 00* 75000.



|Ed

235 |
236 |

TOT

04-2357A4
04- SM 101-3
12/ 04/ 02
SECOND
Bl D AMOUNT
5, 000. 00 10000. 00|
1, 800, 000. 00~ 1800000. 00|

A 22,517, 310. 00 A) 22,604, 529. 03
B) 280 DAYS X 16300 B) 310 DAYS X 16300
A+B) 27,081, 310. 00 A+B) 27,657, 529. 03

SUMMARY OF REMAI
| <o |
| TH RD
| BI D ANOUNT |
6, 866. 00 13732. 00|
2,374,400.00*  2374400. 00

N |

NG BIDDERS
_______________________________ |
FOURTH |
Bl D AMOUNT |
5, 000. 00 10000. 00|
2,075, 000. 00*  2075000. 00
A) 25, 325, 884. 00
B) 215 DAYS X 16300
A+B) 28, 830, 384. 00

Bl D245
PAGE 29
12/ 05/ 02

3, 500. 00 7000. 00
1, 870, 000. 00~ 1870000. 00

A) 23, 639, 383. 00
B) 380 DAYS X 16300
A+B) 29, 833, 383. 00



| TEM
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04-2357A4
04- SM 101-3
12/ 04/ 02

35, 000.
1, 000, 000.
5, 000.
12.

6.

6.

5, 000.
95, 000.
400.
125, 000.
6.

2, 000.
2.

2, 000.
25, 000.
45, 000.
400, 000.
200.

1.

35.

35.

5.

20, 000.
35.

225.

10.

500.

25.

15.

00*
00*
00*
00
00
00
00
00
00
00
00
00
00
00
00

.00
.00
.50
.00
.00
.50
.00
.00

35000.
1000000.
5000.
26040.
10320.
23520.
5000.
95000.
44000.
125000.
78000.
22000.
18400.
18000.
25000.
45000.
400000.
3600.
84700.
12950.
2100.
85500.
160000.
843500.
128250.
18500.
3000.
975.
150.
45000.
1000.
24450.
44100.
29000.
31350.
2420.
1705.

SUMMARY

35, 000.

1, 260, 000.
62, 000.
26.

11.

6.

16, 200.
95, 000.
300.

125, 000.
6.

2, 650.

2.

950.

13, 000.
50, 000.
300, 000.
150.

.43

40.

35.

1.

12, 000.
24.

350.

18.

1, 500.

93.

43.

12.

160.

.50
.00
.00
.00
75.
225.

OF

00*
00*
00*
00

00
00
25
00
00
00
00
00
00
00
50
00

00
00

REMA/

35000.
1260000.
62000.
56420.
19780.
26460.
16200.
95000.
33000.
125000.
82550.
29150.
21600.
8550.
13000.
50000.
300000.
2700.
36421.
14800.
2100.
21375.
96000.
578400.
199500.
33300.
9000.
3627.
430.
37500.
640.
8150.
14700.
11600.
20900.
3300.
6975.

N |

NG BI DDERS
El GHTH

Bl D AMOUNT
5, 000. 00* 5000
9, 000. 00* 9000
35, 000. 00* 35000.
2,168, 000. 00* 2168000.
1.00* 1.
12. 00 26040.
15. 00 25800.
13.00 50960.
15, 000. 00* 15000.
95, 000. 00* 95000.
120. 00 13200.
125, 000. 00* 125000.
12. 00 156000.
5, 000. 00 55000.
2.50 20000.
1, 500. 00 13500.
150, 000. 00* 150000.
50, 000. 00* 50000.
1,117, 535. 00* 1117535.
125. 00 2250.
.75 63525.
35. 00 12950.
30. 00 1800.
2.00 34200.
10, 000. 00 80000.
31. 50 759150.
110. 00 62700.
20. 00 37000.
1, 200. 00 7200.
80. 00 3120.
10. 00 100.
5.00 15000.
500. 00 2000.
1.50 24450.
1.70 12495.
1.75 10150.
1.00 20900.
75. 00 3300.
225.00 6975.

Bl D245
PAGE 30
12/ 05/ 02
NI NTH
Bl D AMOUNT
10, 000. 00* 10000
10, 000. 00~ 10000.
20, 000. 00* 20000.
2,200, 000. 00* 2200000.
2, 000. 00* 2000.
15. 00 32550.
15. 00 25800.
15. 00 58800.
5, 000. 00* 5000.
40, 000. 00* 40000.
150. 00 16500.
40, 000. 00* 40000.
10. 00 130000.
1, 500. 00 16500.
2.00 16000.
2, 000. 00 18000.
100, 000. 00* 100000.
50, 000. 00* 50000.
150, 000. 00* 150000.
50. 00 900.
1.00 84700.
30. 00 11100.
30. 00 1800.
4.00 68400.
5, 000. 00 40000.
30. 00 723000.
220. 00 125400.
40. 00 74000.
250. 00 1500.
60. 00 2340.
20. 00 200.
5.00 15000.
200. 00 800.
4.00 65200.
7.00 51450.
6. 00 34800.
1.00 20900.
100. 00 4400.
150. 00 4650.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04-2357A4
04- SM 101-3
12/ 04/ 02

.00
. 00*
. 00*
. 00*
. 00*
.00
. 00*
. 00*
.00
.00
. 00*
.00

00
00

.00

126000.
14000.
31500.
12000.

800.
1000.
1400.
3500.

37500.
7000.
17850.
53760.
5460.
13500.
40640.
6600.
6500.
3000.
8700.
35000.
10000.

126000.

200000.
50000.

1413000.

222000.
50000.

156400.
99000.
20800.

8450.

SUMMARY

OF

REMA/

1, 200.
3, 000.
8, 700.
35, 000.
10, 000.
400.
200, 000.
50, 000.
30.

20.

17, 500.
86.
114.
130.
160.

00*
50
00
00
00

120000.
200000.
50000.
1413000.
227550.
17500.
159160.
102600.
20800.
20800.

N |

NG BI DDERS
El GHTH

Bl D AMOUNT
50. 00 1450
2, 300. 00 6900
1, 400. 00 2800
22.00 15620
550. 00 22550
700. 00 4200
600. 00 1800
150. 00 6000.
145. 00 121800.
40. 00 16000.
56. 00 23520.
2, 000. 00 8000.
150. 00 300.
100. 00 800.
700. 00 2800.
700. 00 7000.
2, 000. 00 30000.
750. 00 15000.
3. 80 9690.
4.00 30720.
12. 00 5040.
6. 00 5400.
7.00 17780.
55. 00 6050.
700. 00 3500.
3, 000. 00* 3000.
8, 700. 00* 8700.
35, 000. 00* 35000.
10, 000. 00* 10000.
200. 00 60000.
200, 000. 00* 200000.
50, 000. 00* 50000.
28. 00 1318800.
23.00 255300.
100, 000. 00* 100000.
420. 00 772800.
175. 00 157500.
25.00 4000.
25.00 3250.

Bl D245
PAGE 31
12/ 05/ 02
NI NTH
BI D AMOUNT
100. 00 2900
10, 000. 00 30000
10, 000. 00 20000
40. 00 28400
200. 00 8200
2, 000. 00 12000
500. 00 1500
800. 00 32000.
200. 00 168000.
50. 00 20000.
100. 00 42000.
5, 000. 00 20000.
150. 00 300.
150. 00 1200.
500. 00 2000.
200. 00 2000.
800. 00 12000.
800. 00 16000.
7.00 17850.
9. 00 69120.
10. 00 4200.
10. 00 9000.
5. 00 12700.
150. 00 16500.
300. 00 1500.
3, 000. 00~ 3000.
8, 700. 00* 8700.
35, 000. 00* 35000.
10, 000. 00* 10000.
300. 00 90000.
200, 000. 00* 200000.
50, 000. 00* 50000.
30. 00 1413000.
40. 00 444000.
5, 000. 00* 5000.
200. 00 368000.
100. 00 90000.
50. 00 8000.
50. 00 6500.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04-2357A4

04- SM 101-3

12/ 04/ 02

550,

130,
600,

60,

. 00*
. 00*
.00
.00
.00
.00
.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

139200.
2800.
28500.
22500.
73500.
550000.
23460.
16800.
6680.
119470.
7280.
2500.
4500.
9800.
6400.
28980.
1825.
130000.
600000.
15000.
2200.
5220.
44950.
9600.
60000.
1060000.
116800.
1170000.
72000.
2782000.
172280.
53730.
2920.
80.
2960.
3920.
19200.
58179.
123000.

SUMMARY

OF

REMA/

650,

130,
650,

13,

. 00*
. 00*
.00
.00
.00
.00
.00
. 00*
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

74550.
650000.
23460.
15750.
6680.
112577.
7000.
4000.
7200.
9800.
6000.
28350.
1606.
130000.
650000.
25200.
1815.
5075.
30450.
4000.
13000.
1250800.
86140.
1544400.
60000.
3049500.
183960.
77610.
5840.
160.
5920.
7840.
16000.
56760.
120000.

N |

NG BI DDERS
El GHTH

Bl D AMOUNT
25. 00 29000
200. 00 2800
20. 00 19000
55. 00 13750.
95. 00 99750.
540, 000. 00* 540000.
2.25 22950.
375. 00 15750.
1.00 6680.
10. 00 91900.
200. 00 5600.
700. 00 3500.
350. 00 3150.
.55 10780.
750. 00 6000.
45. 00 28350.
1.10 1606.
130, 000. 00* 130000.
550, 000. 00* 550000.
600. 00 3600.
150. 00 1650.
150. 00 4350.
215. 00 31175.
170. 00 5440.
200, 000. 00* 200000.
40. 00 1696000.
75. 00 54750.
95. 00 1482000.
850. 00 102000.
57. 50 3076250.
69. 00 201480.
5.00 29850.
4.00 2920.
4.00 80.
4.00 2960.
4.00 3920.
1, 000. 00 32000.
55. 00 78045.
55. 00 165000.

Bl D245
PAGE 32
12/ 05/ 02
NI NTH
Bl D AMOUNT
50. 00 58000
80. 00 1120
50. 00 47500
50. 00 12500.
30. 00 31500.
600, 000. 00* 600000.
3.00 30600.
400. 00 16800.
1.00 6680.
14. 00 128660.
300. 00 8400.
1, 000. 00 5000.
1, 000. 00 9000.
1.00 19600.
1, 000. 00 8000.
50. 00 31500.
1.00 1460.
100, 000. 00* 100000.
400, 000. 00* 400000.
2, 000. 00 12000.
300. 00 3300.
500. 00 14500.
600. 00 87000.
200. 00 6400.
50, 000. 00* 50000.
30. 00 1272000.
40. 00 29200.
120. 00 1872000.
500. 00 60000.
60. 00 3210000.
70. 00 204400.
15. 00 89550.
5. 00 3650.
5. 00 100.
5. 00 3700.
3. 00 2940.
500. 00 16000.
50. 00 70950.
60. 00 180000.



04-2357A4 Bl D245

04- SM 101-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 33

12/ 04/ 02 12/ 05/ 02
| TEM SI XTH SEVENTH El GHTH NI NTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

118 900. 00 80100. 00 850. 00 75650. 00 1, 000. 00 89000. 00 1, 000. 00 89000. 00
119 875. 00 351750. 00 850. 00 341700. 00 1, 000. 00 402000. 00 1, 200. 00 482400. 00
120 210. 00 102900. 00 204. 00 99960. 00 360. 00 176400. 00 200. 00 98000. 00
121 700. 00 83300. 00 680. 00 80920. 00 850. 00 101150. 00 1, 000. 00 119000. 00
122 500. 00 65000. 00 450. 00 58500. 00 850. 00 110500. 00 800. 00 104000. 00
123 500. 00 375000. 00 480. 00 360000. 00 850. 00 637500. 00 700. 00 525000. 00
124 2,200. 00 297000. 00 1, 900. 00 256500. 00 1, 400. 00 189000. 00 1, 500. 00 202500. 00
125 140. 00 32200. 00 150. 00 34500. 00 150. 00 34500. 00 200. 00 46000. 00
126 90. 00 2250. 00 88. 00 2200. 00 65. 00 1625. 00 100. 00 2500. 00
127 25, 000. 00 75000. 00 15, 000. 00 45000. 00 13, 500. 00 40500. 00 30, 000. 00 90000. 00
128 6, 000. 00 18000. 00 5, 000. 00 15000. 00 4, 000. 00 12000. 00 5, 000. 00 15000. 00
129 150. 00 29850. 00 135. 00 26865. 00 220. 00 43780. 00 180. 00 35820. 00
130 140. 00 390740. 00 130. 00 362830. 00 220.00 614020. 00 180. 00 502380. 00
131 260. 00 416260. 00 250. 00 400250. 00 280. 00 448280. 00 180. 00 288180. 00
132 2.00 76400. 00 2.00 76400. 00 2.00 76400. 00 2.00 76400. 00
133 2.50 27650. 00 2.50 27650. 00 2.30 25438. 00 2.00 22120. 00
134 2.50 2850. 00 2.10 2394. 00 2.30 2622. 00 2.00 2280. 00
135 2.60 30680. 00 2.50 29500. 00 2.30 27140. 00 2.00 23600. 00
136 4.50 247950. 00 5. 00 275500. 00 5.50 303050. 00 5. 00 275500. 00
137 .50 26750. 00 .75 40125. 00 .75 40125. 00 1.00 53500. 00
138 2,200. 00 173800. 00 1, 200. 00 94800. 00 1, 200. 00 94800. 00 2, 000. 00 158000. 00
139 8. 00 11920. 00 8. 00 11920. 00 8. 00 11920. 00 10. 00 14900. 00
140 225.00 16200. 00 290. 00 20880. 00 300. 00 21600. 00 300. 00 21600. 00
141 400. 00 11200. 00 670. 00 18760. 00 700. 00 19600. 00 700. 00 19600. 00
142 200. 00 14200. 00 100. 00 7100. 00 100. 00 7100. 00 100. 00 7100. 00
143 900. 00 9900. 00 500. 00 5500. 00 400. 00 4400. 00 700. 00 7700. 00
144 500. 00 4000. 00 1, 500. 00 12000. 00 1, 500. 00 12000. 00 1, 500. 00 12000. 00
145 300. 00 3300. 00 750. 00 8250. 00 1, 500. 00 16500. 00 2,000. 00 22000. 00
146 135. 00 21600. 00 120. 00 19200. 00 100. 00 16000. 00 150. 00 24000. 00
147 155. 00 509950. 00 115. 00 378350. 00 70. 00 230300. 00 200. 00 658000. 00
148 180. 00 30600. 00 165. 00 28050. 00 120. 00 20400. 00 250. 00 42500. 00
149 670. 00 1212700. 00 660. 00 1194600. 00 1, 000. 00 1810000. 00 300. 00 543000. 00
150 350. 00 1050. 00 370. 00 1110. 00 650. 00 1950. 00 800. 00 2400. 00
151 290. 00 35090. 00 285. 00 34485. 00 230. 00 27830. 00 250. 00 30250. 00
152 1, 100. 00 1100. 00 600. 00 600. 00 1, 400. 00 1400. 00 1, 000. 00 1000. 00
153 250. 00 13750. 00 140. 00 7700. 00 175. 00 9625. 00 250. 00 13750. 00
154 250. 00 17500. 00 160. 00 11200. 00 180. 00 12600. 00 300. 00 21000. 00
155 315. 00 25200. 00 200. 00 16000. 00 190. 00 15200. 00 500. 00 40000. 00
156 330. 00 3960. 00 220.00 2640. 00 1, 000. 00 12000. 00 800. 00 9600. 00




| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

04-2357A4

04- SM 101-3

12/ 04/ 02

O oRR

.00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
105.
270.

00
00

108000.
117650.
9750.
12000.
600.
6000.
1000.
6800.
3600.
1920.
240.
120.
150.
6000.
18750.
6300.
226800.

SUMMAR

Y

100.
260.

OF

REMA/

218400.

NI NG B

| DDERS
El GHTH
AMOUNT
100. 00 7700
200. 00 2400
700. 00 1400
260. 00 26000
360. 00 5760
275. 00 173250
400. 00 6000
450. 00 9000
600. 00 1200
600. 00 600
200. 00 1200
500. 00 27500
300. 00 10500
400. 00 20400
275.00 17600
110. 00 12100
120. 00 15600
2.50 1550
425. 00 204000
65. 00 8450
2.00 33400
21.50 22790
24. 00 43200
54. 00 97740
39. 00 5850
54. 00 10800
75. 00 900
600. 00 3600
800. 00 800
500. 00 4000
35. 00 4200
20. 00 1280
30. 00 240.
75. 00 300
75. 00 375
20. 00 2400
73. 00 18250
200. 00 12000.
280. 00 235200

Bl D245
PAGE 34
12/ 05/ 02
NI NTH
BI D AMOUNT

2, 000. 00 14000
600. 00 1200
2, 000. 00 4000
300. 00 30000
300. 00 4800
500. 00 315000
300. 00 4500
400. 00 8000
500. 00 1000
1, 000. 00 1000
2, 000. 00 2000
5, 000. 00 25000
1, 000. 00 35000
2, 000. 00 12000
100. 00 6400
100. 00 11000
150. 00 19500
5.00 3100.
600. 00 288000
700. 00 91000.
3.00 50100.
36. 00 38160
40. 00 72000
40. 00 72400
40. 00 6000.
40. 00 8000.
60. 00 720.
800. 00 4800
1, 000. 00 1000.
700. 00 5600
30. 00 3600.
30. 00 1920.
50. 00 400.
100. 00 400
100. 00 500.
50. 00 6000.
70. 00 17500
200. 00 12000.
170. 00 142800



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

04-2357A4
04- SM 101-3
12/ 04/ 02

100, 000.
175, 000.
900, 000.
5, 000.
50, 000.
215, 000.
75, 000.
120, 000.
30, 000.
62, 000.
23, 000.
170, 000.
170, 000.
15, 000.
20, 000.
165, 000.
85, 000.
35, 000.
37, 000.
1, 000.
31, 000.
31, 000.

96750.
530950.
18200.
23100.
12750.
117490.
12240.
43800.
37520.
1810.
3000.
37030.
41950.
100000.
175000.
900000.
45000.
50000.
215000.
75000.
120000.
30000.
62000.
23000.
170000.
170000.
15000.
20000.
165000.
85000.
35000.
37000.
1000.
31000.
31000.

SUMMARY

OF

REMA/

100, 000.
204, 500.
1, 000, 000.
5, 000.
50, 000.
221, 000.
75, 000.
130, 000.
34, 200.
71, 000.
30, 000.
196, 000.
195, 000.
20, 000.
26, 000.
180, 000.
88, 000.
40, 000.
42, 000.
1, 000.
34, 300.
34, 000.

96300.
530950.
17710.
22680.
10800.
34110.
6000.
21900.
13400.
905.
7500.
25760.
23492.
100000.
204500.
1000000.
45000.
50000.
221000.
75000.
130000.
34200.
71000.
30000.
196000.
195000.
20000.
26000.
180000.
88000.
40000.
42000.
1000.
34300.
34000.

NI NG BI DDERS

15, 000.
150, 000.
900, 000.

2, 300.

45, 000.
200, 000.

50, 000.

95, 000.

35, 000.

37, 000.

25, 000.
135, 000.
185, 000.

24, 000.

25, 000.
155, 000.

90, 000.

38, 000.

45, 000.

6, 000.

55, 000.

32, 000.

96300.
530950.
17710.
23100.
10800.
34110.
2400.
65700.
40200.
2715.
45000.
48300.
33560.
15000.
150000.
900000.
20700.
45000.
200000.
50000.
95000.
35000.
37000.
25000.
135000.
185000.
24000.
25000.
155000.
90000.
38000.
45000.
6000.
55000.
32000.

Bl D245
PAGE 35
12/ 05/ 02
NI NTH
Bl D AMOUNT
170. 00 136000.
2, 000. 00 44000.
500. 00 6000.
300. 00 19200.
240. 00 108000.
200. 00 574000.
250. 00 17500.
1, 000. 00 21000.
200. 00 15000.
100. 00 37900.
60. 00 14400.
2.00 87600.
6. 00 80400.
1.00 1810.
2.00 3000.
4.00 64400.
10. 00 83900.
100, 000. 00* 100000.
300, 000. 00* 300000.
800, 000. 00* 800000.
7, 000. 00 63000.
200, 000. 00* 200000.
300, 000. 00* 300000.
200, 000. 00* 200000.
200, 000. 00* 200000.
80, 000. 00* 80000.
80, 000. 00* 80000.
40, 000. 00* 40000.
300, 000. 00* 300000.
300, 000. 00* 300000.
50, 000. 00* 50000.
40, 000. 00* 40000.
300, 000. 00* 300000.
200, 000. 00* 200000.
60, 000. 00* 60000.
100, 000. 00* 100000.
20, 000. 00* 20000.
100, 000. 00* 100000.
100, 000. 00* 100000.



04-2357A4 Bl D245

04- SM 101- 3 SUMMARY OF REMAINING BIDDERS PAGE 36
12/ 04/ 02 12/ 05/ 02
R T PP EP TP TP R e PP PP R P P EEPEPEREREE | <o
| TEM SI XTH | SEVENTH | El GHTH | NI NTH
| Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
e e
235 | 5, 000. 00 10000. 00| 6, 000. 00 12000. 00| 3, 000. 00 6000. 00| 5, 000. 00 10000. 00
236 | 2,150, 000. 00*  2150000. 00| 2,100, 000. 00*  2100000. 00| 2,800, 000. 00*  2800000. 00| 3, 000. 00* 3000. 00
TOT A) 25, 856, 704. 00 A) 25, 962, 907. 50 A) 30, 412, 942. 00 A) 27, 538, 360. 00
B) 315 DAYS X 16300 B) 350 DAYS X 16300 B) 250 DAYS X 16300 B) 500 DAYS X 16300

A+B) 30, 991, 204. 00 A+B) 31, 667, 907. 50 A+B) 34, 487, 942. 00 A+B) 35, 688, 360. 00



